

CEMINDIA PROJECTS LTD.

(Formerly ITD Cementation India Ltd.)

**ARCHITECTURAL / FINISHING WORKS FOR LIGHT HOUSE UNDER GROUND STATION**

in connection with

"Construction of Under Ground Stations at Light House, Kutchery Road, Alwarpet, Bharathidasan Road including Underground Stabling Yard and Cross Over at Light House Station and Associated Twin Tunnel, Project Start from Chainage 0+001m to End Chainage 5+150m (Down Line)" – Chennai Metro Rail Project, Phase-2, Corridor-4

TENDER No. – 01-AT-052022-C4-UG01-SC_ARC-LH

Sub: Modification in Priced Schedule of Quantities and Rates -reg.

Date: 17th September'26

ADDENDUM No. – 3

Sl. No.	As existing	As amended
1	PART 1, SECTION IV – PRICING DOCUMENT Cl. 1 : PREAMBLE	PART 1, SECTION IV – PRICING DOCUMENT Cl. 1 : PREAMBLE <u>following Cl. to be added</u> d) Any payment due to the Main Contractor from the Employer in respect of the Architectural Provisional Sum Works shall be dealt with in accordance with the Contract (C4-UG-01), following due reconciliation of the scope of work, Employer's Requirements and Employer's Drawings, and in accordance with the applicable Contract Conditions.

Note: All other Terms and Conditions remain unchanged unless otherwise modified in this Addendum**Revised Priced Schedule of Quantities and Rates as per ADDENDUM-3 is enclosed.**